CODE
Date

100-C-146
R10-26-06

100-C-147
R10-26-06

100-C-148

A10-26-06

100-C-151
R12-07-06

100-C-152
R 3-09-06

100-C-166
A 9-01-05

100-C-188
A 7-08-05

100-C-201
Al12-15-06

101-B-042
R 9-01-05
102-C-082
R 9-01-05
102-C-145
R 9-01-05
102-C-170
A 9-01-05
103-C-036
R 3-09-06
103-C-159
R12-05-06

104-C-112
R 9-01-05

R 9-01-06 Rev 2/20/07

BASIS FOR USE
OF RECURRING SPECIAL PROVISIONS
AND RECURRING PLAN DETAILS

Description
BASIS FOR USE

Payment of Predetermined Minimum Wage (Davis-Bacon) INO30001
ALL PROJECTS IN LAKE, LAPORTE, PORTER, AND ST. JOSEPH COUNTIES
EXCEPT BUILDING CONSTRUCTION.

Payment of Predetermined Minimum Wage (Davis-Bacon) IN0O30006
ALL PROJECTS IN COUNTIES OTHER THAN LAKE, LAPORTE, PORTER, AND ST.
JOSEPH EXCEPT BUILDING CONSTRUCTION.

Payment of Predetermined Minimum Wage (Davis-Bacon)
ALL BUILDING CONSTRUCTION - DETERMINED BY CENTRAL OFFICE PERSONNEL

Federally Funded Contract with DBE
AS DETERMINED BY CONTRACTS SECTION

Federally Funded Contract without DBE
AS DETERMINED BY CONTRACTS SECTION

As Built Plans
ALL CONTRACTS WITH PERMANENT TRAFFIC SIGNAL INSTALLATIONS

2006 Standard Specifications
ALL CONTRACTS

MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES (MUTCD)
ALL CONTRACTS

Structure Numbers for Pay ltems
MORE THAN ONE BRIDGE FILE NUMBER IN CONTRACT, AND LUMP
SUM PAY ITEMS SHOWN TO BE REQUIRED FOR EACH SUCH BRIDGE FILE

Schedule of Pay Items for Alternate Bids
PAY ITEMS IN CONTRACT WHICH REQUIRE ALTERNATE BIDS

Toll Road Special Provisions - Contact for Questions Regarding
Contract Documents
ALL TOLL ROAD CONTRACTS

Prequalification
BUILDING CONSTRUCTION

Owners” and Contractors” Protective Liability Insurance
Coverage for Operations of the Designated Contractor
ALL FEDERAL AID LOCAL PUBLIC AGENCY CONTRACTS

Wage Stipulations
100% STATE FUNDED CONTRACTS

Traffic Control Changes and On-Call Maintenance of Traffic
Control Devices

TRAFFIC BEING MAINTAINED ON PRESENT ROADWAY WITH NO WATCHMAN
REQUIRED
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104-C-139
A 9-01-05

104-R-168
R 9-01-05

105-C-056
R 9-01-05

105-C-071b
R 9-01-05

105-C-164
A 1-30-06

105-C-191
A 8-22-06

105-R-305
R 9-01-05

107-B-040
R 9-01-05

107-C-029
R 9-01-05

107-C-193
R 9-21-06

107-R-042a
R 9-01-05

107-R-042b
R 11-18-05

107-R-169
R11-18-05

108-C-043
R 9-01-05

108-C-078
R 9-01-05

108-C-089
R 9-01-05
108-C-090
R 9-01-05

108-C-091
R 8-21-06

R 9-01-06 Rev 2/20/07

Geotechnical Evaluation Report
GEOTECHNICAL REPORT HAS BEEN DEVELOPED AND APPROVED

Schedule of Operations and Traffic Control for Undersealing,
Concrete Patching, Placing Underdrains, and Resurfacing
PAVEMENT UNDERSEALING, PATCHING, SHOULDER DRAIN PLACEMENT,
AND RESURFACING SPECIFIED

Engineer Application Personal Computer
ALL CONTRACTS WITH FIELD OFFICE

Fax Machine in Field Office (Advanced Features)
AS DETERMINED NECESSARY BY DISTRICT CONSTRUCTION

Cellular Telephones/Radios
AS DETERMINED BY DISTRICT CONSTRUCTION

Field Office Internet Service
PAY ITEM: FIELD OFFICE

Pipe Structure Pay ltems
ALL CONTRACTS WITH PIPE STRUCTURE PAY ITEMS

Environmental Restrictions
AS DETERMINED BY PROJECT DESIGNER

Equal Employment Opportunity Trainees
AS DETERMINED BY CONTRACT SERVICES

Drug Testing Plan Implementation
ALL CONTRACTS

Railroad Information
HIGHWAY OVER OR UNDER RAILWAY

Railroad Information
AS DETERMINED BY UTILITIES SECTION

Statements About Existing Conditions of Utilities, Additional
Right-of-Way, and Encroachments
ALL CONTRACTS

Incentive for Opening Project to Traffic

Ahead of Schedule

AS DETERMINED NECESSARY BY DEPARTMENT PERSONNEL WHO SET
CONTRACT TIME

Partnering Overhead
AS DETERMINED NECESSARY BY DISTRICT CONSTRUCTION

Percentage of Work Required of Prime Contractor
AS DETERMINED BY CONTRACT SERVICES PERSONNEL WHO WILL PROCESS
CONTRACTS SHORTLY BEFORE LETTING

Latest Date to Begin Work
DELAYED START OF WORK DESIRED

Failure to Complete on Time for Restriction-One Structure
LANE RESTRICTIONS ON ONE LANE, PHASE, OR DIRECTION

Page 2 of 11



108-C-092
R 8-21-06

108-C-093
R 8-21-06

108-C-094
R 9-01-05

108-C-095
R 9-01-05

108-C-127

R 9-01-05

108-C-192
A 9-27-06

108-C-200
Al11-16-06

108-C-202
A 2-07-07

108-L-001
R 9-01-05

108-L-012

A 9-01-05

108-R-148
R 9-01-05

109-B-148
A 9-01-05

111-C-178
A 9-01-05

112-C-122
R 9-01-05

200-R-401
R 1-12-07

201-C-052
R 9-01-05

201-M-030
R 9-01-05

R 9-01-06 Rev 2/20/07

Failure to Complete on Time for Restriction-Two or More Structures
LANE RESTRICTIONS ON MORE THAN ONE STRUCTURE, PHASE, OR
DIRECTION

Failure to Complete on Time for Road Closure
AS DETERMINED NECESSARY BY DEPARTMENT PERSONNEL WHO SET
CONTRACT TIME FOR CONTRACT WHICH INCLUDES DETOUR

Failure to Complete on Time for Intermediate Completion Date
AS DETERMINED NECESSARY BY DEPARTMENT PERSONNEL WHO SET
CONTRACT TIME FOR CONTRACT IN WHICH A CERTAIN PORTION OF THE
WORK IS TO BE COMPLETED BEFORE THE ENTIRE CONTRACT 1S

Failure to Complete on Time for Calendar Completion Date
AS DETERMINED NECESSARY BY DEPARTMENT PERSONNEL WHO SET
CONTRACT TIME

Earliest Date To Begin Work
AS DETERMINED NECESSARY BY DISTRICT CONSTRUCTION

Temporary Erosion Control Measures
ALL CONTRACTS EXCEPT MOWING AND HERBICIDE

Determination and Extension of Contract Time
ALL CONTRACTS

Working Restrictions Memorial Day, July Fourth,
Labor Day — Ft. Wayne
ALL FORT WAYNE CONTRACTS

Notice to Proceed With Demolition Work
PAY ITEMS: 202-03000 HOUSES AND BUILDINGS PARCEL NO.
REMOVE

Specialty Pay Items
PAY I1TEM: 202-01261 TESTING FOR ASBESTOS REMOVAL

Construction Equipment in Park Areas
PARK CONTRACT

Cost Reduction Incentive
ALL PROJECTS WITH A BRIDGE

Stockpiled Materials
ALL CONTRACTS EXCEPT MOWING, HERBICIDE, AND PAINTING

State Funded Contract with Davis-Bacon Wage Rates
AS DETERMINED BY CONTRACTS SECTION

Recycled Foundry Sand
PAY ITEMS OF BORROW OR B BORROW

Clearing Right-of-Way
PAY ITEMS FOR CLEARING RIGHT-OF-WAY

Debris Removal at Bridge Structures
DEBRIS REMOVAL MAINTENANCE CONTRACT
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201-R-021
R 9-01-05

201-R-179
R 9-01-05

202-C-190

A 3-16-06

202-L-013
R 9-01-05

202-R-430
R 9-01-05

202-T-161
Al11-30-06
203-B-025
R 9-01-05

203-R-121
R 9-01-05

203-R-260
R 4-12-06

203-R-360
R 9-01-05

205-R-528
A 9-21-06
205-R-528d
A 9-21-06

206-B-026
R 9-01-05

206-B-113
R 9-01-05

206-R-512
A 2-16-06
208-R-111
R 9-01-05

211-R-415
A 9-01-05

R 9-01-06 Rev 2/20/07

Open Burning of Natural Growth Permitted
IDEM HAS ISSUED PERMIT TO DEPARTMENT FOR BURNING OF NATURAL
GROWTH

Air-Curtained Open-Pit Incineration of Natural Growth Required
IDEM HAS ISSUED PERMIT TO DEPARTMENT FOR BURNING BY MEANS OF
AIR-CURTAINED OPEN-PIT INCINERATOR

Demolition/Renovation Notification to IDEM
ALL CONTRACTS WITH BRIDGE REMOVAL OR BUILDING DEMOLITION

Inspection and Testing for Asbestos Material
AS DETERMINED BY PRE-ENGINEERING AND ENVIRONMENT

Recycling Existing Concrete Pavement
WHEN DETERMINED NECESSARY BY DISTRICT CONSTRUCTION

Removal of Existing Traffic Signal Equipment
CONTRACTS WHERE EXISTING TRAFFIC SIGNAL EQUIPMENT
IS TO BE COMPLETELY/PARTIALLY REMOVED

Marion County Borrow Areas
PROJECT LIMITS IN MARION COUNTY, PAY ITEM: 203-02070

Borrow Area Wetland Enhancement
BORROW PIT EXCAVATION EXPECTED TO REACH WATER TABLE

Linear Grading

PAY ITEM: 203-90014 OR 203-02080 LINEAR GRADING. EARTH

WEDGING AT OUTSIDE EDGE OF SHOULDER OR BEHIND GUARDRAIL, OR MEDIAN
EARTH FILLING

Embankments Constructed of Coal Combustion By-Products
PAY ITEM OF 5000 CYS (3800 CUBIC METERS) OR MORE OF BORROW

Temporary Revetment Riprap Check Dam
PAY ITEMS: TEMPORARY CHECK DAM, REVETMENT RIP OR TEMPORARY CHECK
DAM, STRAW BALES

Temporary Check Dam, Revetment Riprap
205-R-528

Steel Sheet Piling at Railroad Grade Separation
STEEL SHEET PILING REQUIRED, RAILWAY WITHIN PROJECT LIMITS

General Bridge Requirements
BRIDGE REPLACEMENT OR NEW BRIDGE CONSTRUCTION

Excavation for Retaining Walls
PAY ITEM: CONCRETE, (_CLASS ), STRUCTURES WHERE CONCRETE IS FOR
RETAINING WALLS

Gore Area Treatment
PAY ITEM: 203-02046 GRADING OF GORE AREA

Crushed Glass as Bedding Material
AS DETERMINED BY MATERIALS AND TESTS DIVISION
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211-R-534
Al11-16-06

213-R-446
R 9-01-05

215-R-523
A 5-09-06

305-R-431
R 7-20-06

306-R-524
A 6-15-06

306-R-524d
A 6-15-06

400-R-500
A 7-19-05

400-R-520
A 4-03-06

400-R-525
A10-26-06

411-R-432
R 7-20-06

500-R-515
A 6-22-06

500-R-529
A10-26-06

500-R-530
A 9-21-06

501-R-540
A 1-05-07

503-R-516
A 3-24-06

503-R-516d
A 3-24-06

503-R-518
A 3-16-06

601-R-146
A 9-01-05

601-R-237
R 1-01-06

601-R-237d
A May-06

R 9-01-06 Rev 2/20/07

B Borrow and Structure Backfill
PAY ITEMS B BORROW OR STRUCTURE BACKFILL

Flowable Fill
PAY ITEM: FLOWABLE BACKFILL

Compaction
PAY 1TEM 215-07043, CHEMICAL MODIFICATION, SOILS

Cement Concrete Pavement Cracking and Seating
PAY ITEM: CONCRETE PAVEMENT CRACKING AND SEATING

Transition Milling
PAY ITEM: TRANSITION MILLING

HMA Pavement Wedging and Transition Milling
USE IN CONJUNCTION WITH 306-R-524

Volumetric Mix Design
ANY HMA PAY ITEM

Moisture Test For HMA and SMA
ANY HMA OR SMA PAY ITEM

HMA Smoothness
PAY ITEM: QC/QA - HMA

Warranted Micro-Surfacing
PAY ITEM OF MICRO-SURFACING

Concrete Mix Design
ALL CONTRACTS EXCEPT BRIDGE PAINTING, MOWING, AND HERBICIDE

PCCP Smoothness
PAY ITEM: QC/QA - PCCP

Sawing, Cleaning, and Sealing PCCP Joints
ANY PCCP PAY ITEM

QC/QA PCCP Air Content
ALL CONTRACTS WITH A 501 PAY ITEM

PCCP Stitching
AS DETERMINED BY PAVEMENT ENGINEERING SECTION

PCCP Stitching
AS DETERMINED BY PAVEMENT ENGINEERING SECTION

Retrofitted Tie Bars
PAY ITEM: RETROFITTED TIE BARS

Removal of Guardrail
REMOVED GUARDRAIL TO BECOME PROPERTY OF DEPARTMENT

Spare Parts Package for Guardrail End Treatment
AS DETERMINED BY DEPARTMENT PERSONNEL WHO SET CONTRACT TIME

Spare Parts Package for Guardrail End Treatment
PAY ITEM FOR SPARE PARTS PACKAGE FOR GUARDRAIL END TREATMENT
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601-R-338
R 9-01-05

601-R-497
A 1-01-06

601-R-497d
A 1-01-06

602-R-388d
Al1-16-00

603-R-109
R 9-01-05

603-R-414
R12-08-06

604-R-531
A 9-21-06

610-R-100
R 9-01-05

610-R-502
A 2-16-06

615-R-020
R 9-01-05

616-R-102
R 9-01-05

620-R-483
R 6-15-06

620-R-483a
A 6-15-06

621-R-398
A 9-01-05

621-R-517
A 3-28-06

622-R-209
A 9-01-05
623-M-025
R 9-01-05
623-M-039
R 9-01-05

624-M-024
R 9-01-05

R 9-01-06 Rev 2/20/07

Guardrail Blockouts
PAY ITEM FOR GUARDRAIL

Spare Parts Package for Impact Attenuators
PAY ITEM: IMPACT ATTENUATOR SPARE PARTS PACKAGE

Spare Parts Package for Impact Attenuators
PAY ITEM FOR SPARE PARTS PACKAGE FOR IMPACT ATTENUATORS

Concrete Barrier
AS DETERMINED BY DESIGN DIVISION

Gate Barricade
PAY ITEM: GATE BARRICADE

Polyvinyl Chloride Coated Chain Link Fence
PAY ITEM: VINYL COATED CHAIN LINK FENCE

Detectable Warning Devices
ANY 604 PAY ITEM

Median Crossovers
MEDIAN CROSSOVERS REQUIRED AS SHOWN ON PLANS

Approaches
ANY 610 PAY ITEM

Wood Post Parking Barrier
PAY ITEM: PARKING BARRIER WOOD POST

Gabion Revet Mattress
PAY ITEM: GABION REVET MATTRESS

Sound Barrier Systems
ANY 620 PAY ITEM

Sound Barrier Systems
USE IN CONJUNCTION WITH 620-R-483

Capping Cut and Fill Slopes Steeper Than 3:1
AS DETERMINED BY PROJECT ENGINEER

Laying Sod
PAY ITEMS FOR SOD AND SODDING, NURSERY

Wildlife Habitat Species and Spacing
PAY ITEM: 622-91786 SEEDLING; SPECIES AND SPACING NOT
SHOWN ON PLANS

Roadside Mowing
MAINTENANCE CONTRACT FOR MOWING

Mowing Cycles, Starting Dates, and Failure to Complete
Mowing on Time
MAINTENANCE CONTRACT FOR MOWING

Herbicide Treatment
MAINTENANCE CONTRACT FOR HERBICIDE TREATMENT
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624-M-040
R 9-01-05

625-R-194
R 9-01-05

626-R-165
R 9-01-05

701-B-068
R 9-01-05

701-B-078
R 9-01-05

701-B-101d
R11-05-99

701-B-132
R 9-01-05

701-B-154
A 9-01-05
703-C-138
A 9-01-05

706-B-140d
R 7-01-01

707-B-085
R 9-01-05
707-B-171
A 7-19-06

707-B-172
A 5-24-06

707-B-173
A 7-19-06

707-B-173d
A 7-19-06

709-B-070
R 9-01-05

709-M-019
R 9-01-05

711-B-165
A 7-19-06

713-B-076
R 9-01-05

R 9-01-06 Rev 2/20/07

Herbicide Formula and Application Period
MAINTENANCE CONTRACT FOR HERBICIDE TREATMENT

Gabions
PAY ITEM: 616-02305 GABIONS

Modified Section Concrete Median Barrier
CONCRETE MEDIAN BARRIER REQUIRED OF OTHER THAN STANDARD SHAPE

Bitumen Coating for Piles
BITUMEN COATED PILES

Oversized Predrilled Pile Holes for Integral End Bent Structures
PAY ITEM: 701-93633 PILE HOLE PREDRILLED

Pile Driving and Equipment Data Form
PAY ITEMS FOR PILES

Pile Driving
AS DETERMINED BY THE PROJECT DESIGNER

Oversized Predrilled Pile Holes and Bentonite Grout for
Reduction of Pile Downdrag
AS DETERMINED BY PROJECT DESIGNER

Reinforcing Bars
PROJECTS DESIGNED WITH HARD METRIC REINFORCING STEEL

Bridge Railing Type TS-1 & Guardrail Transition Type TGS-1
PAY ITEM: BRIDGE RAILING TYPE TS-S

Alternate Prestressed Precast Concrete l1-Beam to Standard
AASHTO Type IV Prestressed Precast Concrete I-Beam
ALTERNATE BEAM SECTION PERMITTED IN LOCAL AGENCY PROJECT

Alternative Interior Diaphragms
AS DETERMINED BY THE DESIGN ENGINEER

Interior Diaphragms
AS DETERMINED BY THE DESIGN ENGINEER

Structural Steel Intermediate Diaphragms
AS DETERMINED BY THE DESIGN ENGINEER

Structural Steel Intermediate Diaphragms
707-B-173

Tinted Epoxy Penetrating Sealer
PAY ITEMS FOR SURFACE SEAL TINTED

Surface Seal for Steel Bridge to be Painted
PAY ITEMS: CLEAN STEEL BRIDGE, PAINT STEEL BRIDGE

High Performance Steel
AS DETERMINED BY THE DESIGN ENGINEER

Temporary Pipe
TEMPORARY PIPE SPECIFIED ON PLANS IN LIEU OF TEMPORARY BRIDGE
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714-R-437
A11-01-06

714-R-535

Al1-16-06

715-R-532
A 9-21-06

715-R-536
Al1-16-06

715-R-536d
Al11-16-06

717-R-152
R11-01-06

717-R-537
Al1-16-06

720-M-021
R 9-01-05

720-R-104
R 9-01-05

720-T-021
R 9-01-05

722-B-170d
A 6-15-06

723-R-282
R11-01-06

723-R-282F
R11-01-06

724-B-046
R10-19-06

724-B-086
R 3-21-06

724-B-145
R 7-14-06

724-B-147d
A 1-22-01

726-B-044
R 9-01-05

727-B-012
R 9-01-05

R 9-01-06 Rev 2/20/07

Oversize Precast Reinforced Concrete Box Culvert
PRECAST REINFORCED CONCRETE BOX CULVERT WITH SPANS GREATER THAN
12° (3.65 M)

Concrete Culverts and Retaining Walls

ANY 714 PAY

Metal Pipe

ANY 715 PAY

ITEM

ITEM

Pipe Culverts and Storm and Sanitary Sewers

ANY 715 PAY

ITEM

Pipe Culverts and Storm and Sanitary Sewers

715-R-536

Alternates

to Structural Plate Structures

PAY ITEMS FOR PIPE STRUCTURAL PLATE

Structural Plate Pipe, Pipe-Arches, and Arches
ANY 717 PAY

ITEM

Extension of Cast lron Floor Drains

PAY ITEM:

DRAIN EXTENSION CAST IRON

Capped Inlet

PAY I1TEM:

720-44296 CAP INLET

Drainage Structures
TRAFFIC CONTRACT - DRAINAGE STRUCTURES REQUIRED

HMA Pavement Wedge at RCBA
PAY ITEM FOR TRANSITION MILLING

Precast Reinforced Concrete 3-Sided Drainage Structures
PAY ITEMS FOR CULVERT PRECAST 3 SIDED

Precast Reinforced Concrete 3-Sided Flat-Topped Drainage Structures
AS DETERMINED BY THE DESIGNER

Modular Expansion Joints

PAY ITEM:

724-51927 MODULAR EXPANSION JOINT

Approved Expansion Joint SS Devices

PAY ITEM:

724-51925 EXPANSION JOINT SS

Expansion Joint Sealing System
PAY ITEM: EXPANSION JOINT SEALING SYSTEM

Alternate SS Joint
AS CALLED FOR BY INDOT BRIDGE REHAB SECTION

Bearing Assemblies

PAY ITEM:

707-95870 BEARING ASSEMBLY

Concrete Repair by Epoxy Injection
PAY ITEMS FOR EPOXY INJECTION EQUIPMENT, CRACK PREPARATION,
EPOXY MATERIAL
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728-B-039
R 9-01-05

729-B-009

R 9-01-05

730-B-157
R 1-01-06

731-R-202
R 2-06-07
732-R-310
R 2-16-06

732-R-433
R 2-16-06

733-B-104
R 4-06-06

735-R-468
A 9-01-05

801-C-157
R 9-01-05

801-M-006
R 9-01-05

801-R-030
R 9-01-05

801-R-253

A 9-01-05

801-R-471
A 9-01-05

801-R-519
A 3-16-06

801-T-089
R 9-01-05

801-T-150d
A 9-01-05

801-T-154
A 2-16-06

R 9-01-06 Rev 2/20/07

Masonry Coating
PAY ITEMS FOR MASONRY COATING; MASONRY COATING SPECIFIED
WITHOUT PAYMENT

Concrete for Patching Bridge Structures
PAY ITEM: CONCRETE, A, PATCHING

QC/QA Superstructure Concrete
PAY ITEM: CONCRETE, QC/QA, SUPERSTRUCTURE

Mechanically Stabilized Earth Retaining Walls
DETAILS FOR PROPRIETARY MECHANICALLY STABILIZED EARTH WALL
SYSTEMS INCLUDED IN PLANS

Modular Concrete Block Retaining Walls
AS DETERMINED BY PROJECT DESIGNER

Metal Bin-Type Retaining Wall
PAY ITEMS FOR RETAINING WALL BIN TYPE DESIGN

Silica Fume Modified Structural Concrete Bridge Deck Overlay
AS DETERMINED BY INDOT BRIDGE REHAB SECTION

Wingwalls and Headwalls for Precast Concrete Box Culverts
PAY ITEMS: CULVERT, PRECAST REINFORCED CONCRETE BOX AND
CONCRETE CULVERT EXTENSION, PRECAST REINFORCED CONCRETE
BOX SECTION

Certification of Temporary Traffic Control Devices
PAY ITEM: MAINTENANCE OF TRAFFIC

Maintaining Traffic for Maintenance or Resurface Work
MAINTENANCE OR RESURFACE CONTRACT, PAY ITEMS FOR MAINTAINING
TRAFFIC

Temporary U-Turns for Contractor®"s Vehicles
AS DETERMINED NECESSARY BY DEPARTMENT PERSONNEL WHO SET
CONTRACT TIME

Mobile Construction Signs
PAY ITEM: 801-92448 CONSTRUCTION SIGNS, MOBILE

Material Used for Temporary Ingress/Egress to Properties
AS CALLED FOR BY DISTRICT CONSTRUCTION ENGINEER

Maintenance of Traffic
ALL CONTRACTS WITH TEMPORARY TRAFFIC CONTROL DEVICES

Maintaining Existing Traffic Signal Installation
PAY ITEM: TEMPORARY TRAFFIC SIGNAL INSTALL AND MAINTAIN

Traffic Control Device Report
ALL CONTRACTS

Construction Zone Energy Absorbing Terminals, CZ
PAY ITEM FOR ENERGY ABSORBING TERMINAL, CZ
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801-T-157
A 7-14-06

801-T-158
A 7-20-06

801-T-158d

A 7-20-06

801-T-163
Al12-18-06

805-T-035
R 9-01-05

805-T-036
R 9-27-05

805-T-039d
A 9-01-05

805-T-041
R 9-01-05

805-T-076
R 9-01-05

805-T-078
A 9-01-05

805-T-083
R 9-01-05

805-T-084
R 4-12-06

805-T-085
R 1-13-06
805-T-086
R 9-01-05

805-T-093
A 9-01-05

805-T-095
R 2-06-06

805-T-105
A 9-01-05

805-T-123
A 9-01-05

805-T-124
A 9-01-05

R 9-01-06 Rev 2/20/07

Temporary Pavement Marking Materials

801 PAY ITEMS FOR TEMPORARY PAVEMENT MARKINGS AND TEMPORARY RAISED

PAVEMENT MARKER

Worksite Speed Limit Sign Assembly/Reduced Speed Ahead Sign

Assembly
PAY ITEM FOR TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY

Worksite Speed Limit Sign Assembly
801-T-158

Temporary Concrete Traffic Barriers

ALL CONTRACTS WITH TEMPORARY TRAFFIC BARRIER, TYPE 1, 2, OR 3

Delay Amplifiers
CONTRACT WITH TRAFFIC SIGNAL INSTALLATIONS

Department Furnished Materials
AS DETERMINED BY TRAFFIC DESIGN

Loop Testing Table
PAY ITEM: 805-01439 MICROLOOP DETECTOR

Miscel laneous Equipment
CONTRACT WITH TRAFFIC SIGNAL INSTALLATIONS

Solid State Controllers
PAY ITEMS FOR CONTROLLER SOLID STATE PRE-TIMED

Electrical Insulation Sealant
CONTRACT WITH TRAFFIC SIGNAL OR LIGHTING INSTALLATIONS

Traffic Signal Equipment Salvaged by the Contractor
TRAFFIC SIGNAL EQUIPMENT TO BECOME PROPERTY OF CONTRACTOR

Traffic Signal Equipment Salvaged by the Department
PAY ITEM: 202-96151 TRANSPORTATION OF SALVAGEABLE ITEMS

Signal Bulb Replacement, Aerial Inspection, and Loop
Replacement
TRAFFIC MAINTENANCE CONTRACT FOR SIGNAL BULB REPLACEMENT

Traffic Signal Maintenance and Repair

TRAFFIC MAINTENANCE CONTRACT FOR NON-BULB SIGNAL MAINTENANCE

Detector Card Rack and Detector Modules
PAY ITEM: DETECTOR MODULE

Signal Controllers
PAY ITEMS FOR CONTROLLER AND CABINET

Conversion of Metric Standards
ENGLISH DESIGNED CONTRACTS; PAY ITEMS FOR TRAFFIC SIGNAL

Video Vehicle Detector System
PAY ITEM: VIDEO VEHICLE DETECTOR SYSTEM

Integrated Video Vehicle Detector System
PAY ITEM: INTEGRATED VIDEO VEHICLE DETECTOR SYSTEM
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R 9-01-06 Rev 2/20/07

805-T-144 Traffic Vehicle Detection Loop Shape

A 1-11-06 PAY ITEM: SAW CUT FOR ROADWAY LOOP AND SEALANT

805-T-156d Pedestal Mounted Signal Indications

A 4-13-06 PAY ITEM: PEDESTRIAN PUSH BUTTON

807-T-087 Highway 1l1lumination Maintenance and Repair

R 9-01-05 TRAFFIC MAINTENANCE CONTRACT FOR LIGHTING MAINTENANCE

808-B-114 Repainting No-Passing Zone Pavement Markings

R 9-01-05 BRIDGE CONTRACT; PAY ITEM FOR LINE SOLID YELLOW 4 IN. USED AS
NO-PASSING ZONE MARKING

808-T-116 Snowplowable Raised Pavement Markers

A 9-01-05 PAY ITEM FOR SNOWPLOWABLE RAISED PAVEMENT MARKERS

808-T-141 Removal of Snowplowable Raised Pavement Markers

R 9-01-05 PAY ITEM: SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE

808-T-151 Refurbished Snowplowable Raised Pavement Marker Castings

A 9-29-05 AS DETERMINED BY PROJECT MANAGER

904-R-538 Structure BackfFill

Al1-16-06 PAY ITEMS B BORROW OR STRUCTURE BACKFILL

911-R-526 Wood Conditioning

A 7-05-06 ALL CONTRACTS EXCEPT MOWING, HERBICIDE, AND PAINTING

913-T-117 Encapsulated Lens High Intensity Reflective Sheeting

A 9-01-05 PAY ITEM FOR SIGN, SHEET

913-T-120 Reflective Lenses for Snowplowable Raised Pavement Markers

R 9-01-05 PAY ITEM FOR SNOWPLOWABLE RAISED PAVEMENT MARKER

914-R-509 Grass and Legume Seed

A 2-07-06 PAY ITEMS MULCHED SEEDING OR SEED MIXTURE

918-R-533 Geotextile Material Properties

A 9-21-06 PAY ITEMS FOR RIPRAP OR UNDERDRAINS

920-T-162 High Mast Poles

A12-06-06 PAY ITEM: LIGHT POLE, HIGH MAST, (EFFECTIVE MOUNTING HEIGHT)

922-T-137 Traffic Signal Materials and Equipment

R12-11-06 ANY 805 PAY ITEM

923-T-155 Acceptance of Temporary Traffic Control Devices

A 2-16-06 ALL CONTRACTS
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